Schedule of articles—*concld.*

No.	Description of articles	Probable quantity required	Per
61	Pin tacks of sizes	12 lbs. .	Pound.
62	Wrought iron double foolscap chases (28″×18″ inside)	50 with fixed bars	Each.
63	Do single do (18″×14½″ do)	50 do ...	Do
64	Do royal (26½″×21″ inside) ...	25 do ...	Do
65	Do royal quarto (13″×10″ inside)	25 ...	Do
66	Do demy folio (19″×12″ inside) ..	25 ...	Do
67	Do demy quarto (12″×9″ inside) ...	25 ...	Do
68	Do demy (23½″×18½″ inside)	50 with fixed bars	Do
69	Do foolscap quarto (9½″×7½″ inside)	25 ..	Do
70	Do Royal folding chases	12 pairs ...	Pair.
71	Do Demy do ...	12 do ...	Do
72	Well-seasoned Mysore teakwood reepers in different sizes	50 cubic feet ..	Cubic foot.
73	Do do planks do (the wood should be well dressed before delivery)	50 do ...	Do
74	Printer's Lye for cleansing type .. .	500 lbs. ...	Pound.
75	Press and machine blanket, 60″ wide	25 yards ...	Yard.
76	Quoins (Tungstone)	10,000 ...	1,000
77	Gunnies (second hand)	500 . .	Each.
78	Press Girthing 2″	25 yards . .	Yard.
79	Tungstone English type cases, upper and lower, well lined...	50 pairs ...	Each.
80	Tungstone do do double ..	25 ...	Each.
81	Binders' scissors	24 ...	Do

C. H. YATES,
Superintendent, Government Press.

KOLAR DIVISION.

Notice.

It is hereby notified that a sum of Rs. 36-8-3 (Rupees thirty-six, annas eight and pies three) being the amount due to Kandasami Mudaliar, for repairs executed by him to the circuit house on Kolar Gold Fields, has been outstanding in the books of this office since June 1908. If within a period of three months from the date of the first appearance of this notice in the Gazette, Kandasami Mudaliar, or his legal representative, fails to claim the amount, it will be credited to Government and any claim thereof will not be entertained, after that date.

B. B. GARUDACHARYA,
Executive Engineer.

SANITARY DIVISION.

Dated 8th March 1911.

Notice is hereby given that sealed tenders will be received at the office of the Sanitary Engineer, Sanitary Division, up to end of 25th March 1911, for diverting the drainage of Basavangudi Extension to Kempambudi Tank. An approximate estimate of quantities is given below. These quantities are not guaranteed. The work should be completed by the end of June 1911.

2. The plans, detailed estimate and conditions may be seen at the Sanitary Engineer's Office between the hours of 12 to 5 P.M

3. Tenders should be submitted on printed forms which may be obtained from the Sanitary Engineer. The tenders should be accompanied by a statement in the form given below, showing the rates at which the different items specified will be executed.

4. Each tender must be accompanied by a deposit of rupees four hundred in cash or Government Promissory Notes, as earnest money, and be superscribed "Tender for diverting the drainage of Basavangudi Extension," in default of which, tenders will be rejected.

5. The final acceptance of any tender will rest with the Chief Engineer, who does not bind himself to accept the lowest or any tender or to assign any reason whatever for the rejection of any tender.

6. Within eight days of the acceptance of the tender, the successful competitor will be required to execute the usual contract bond; in default of which, his tender will be considered cancelled, and his earnest money will be forfeited.

7. The name of the successful competitor, whose tender has been accepted, will be posted on the notice board in the Sanitary Engineer's Office in due course. No enquiries regarding the acceptance or rejection of a tender will receive any reply.

8. On acceptance of one of the tenders, the earnest money on rejected tenders will be returned.

Items of work.	*Per.*	*Quantity*
Earthwork excavation	C. yd	13,040
Concrete in mortar	C. ft	21,097
Burnt stone in mortar with bond stones 6" apart	„	53,463
Old stone in mortar with new bond stones 6' apart	„	1,312
Burnt stone slabs 6" thick	S. ft.	7,138
Old stone slabs 6" removing and relaying	„	1,181
Burnt stone slabs 4" thick dressed	„	2,918
Old stone slabs removing and relaying	„	451
Flooring with stone slabs 3" thick and pointed	„	3,775
Collecting and spreading sand	C. yd.	26
Pointing with surki mortar	Sqr.	388·74
Burnt stone work dry	C yd.	858
Blasting rock	„	150
Guard stones dressed	Each	28
Dismantling stone masonry work	C. ft.	1,968
Adding 1 vent 4½' × 3' to the existing tunnel on Gavipur road and repairing present vent	Lump sum	Rs.
Barricading and lighting charges	„	„
Forming road surface, metalling the disturbed portion, and forming banks for the earthen channel	„	„
Repairing and resetting footpath tunnel	„	„
Compensation for lands under Chikkere tank and other portions	„	„
Cutting trees and clearing jungle, etc.	„	„

J. BUCHE,
Sanitary Engineer.

HASSAN DIVISION.

Dated 6th March 1911.

Notice is hereby given that sealed tenders will be received at the office of the Executive Engineer, Hassan Division, up to 22nd March 1911, for improving and extending the Executive Engineer's Office at Hassan. An approximate estimate of quantities is given below. These quantities are not guaranteed. The work should be completed by the end of December 1911.

2. The plans, detailed estimate and conditions may be seen at the Executive Engineer's Office at Hassan, between the hours of 11 A.M. to 5 P.M.

3 Tenders should be submitted on printed forms, which may be obtained from the Executive Engineer. The tenders should be accompanied by a statement in the form given below, showing the rates at which the different items specified will be executed.

4. Each tender must be accompanied by a deposit of rupees one hundred in cash or Government Promissory Notes, as earnest money, and be superscribed "Tender for improving and extending the Executive Engineer's Office at Hassan," in default of which, tenders will be rejected.